Addendum No. 6
Path Construction Project
South Dogwood Trail
Southern Shores, Dare County, North Carolina
September 12, 2019

The following shall take precedence over the pansspecifications of the above named project aatl s
become part of the Contract Documents. Origirethg of the specifications, contract documents and
information indicated on the drawings not hereirdified, amended, voided or suspended shall renmain i
effect.

Plans

An ADA compliance review has been performed onpiin alignment and the plans have been revised to
make the path in compliance with the 2010 ADA Stadd. In all locations where structurally pradiiea
the path shall not have a running slope steeper1t20 or a surface cross slope steeper than 1:48.
Addendum No. 6 contains revisions to Segment lhefgath which is the segment that runs from the
Southern Shores Cemetery to Fairway Drive. ThéovWieghg addendum language documents the
approximate locations of plan revisions and dessrihe type of revision.

1. Approximate Station 2+50: Minor change to gradimgcthieve a 1:20 running path slope.

2. Approximate Station 3+25: Minor change to gradim@cthieve a 1:20 running path slope.

3. Approximate Station 4+62: Minor change to gradimgcthieve a 1:20 running path slope.

4. Approximate Station 5+25: Minor change to gradim@thieve a 1:20 running path slope.

5. Approximate Station 7+25: Minor change to gradimgcthieve a 1:20 running path slope.

6. Approximate Station 8+25 - 9+25: Path alignmentign#icant grading changi® achieve a 1:20

running path slope resulting in the removal of @idnal trees and stumps and the addition of

approximately 45 ft. of parkway curb and the netitaoh of 5 I.ft. of reverse cantilever retaining
wall.
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7. Approximate Station 10+25: Moderate grading chamge the net addition of 12 I.ft, of reverse
cantilever retaining wall.

8. Approximate Station 10+50 — 12+25: Path alignmemi@&derate grading changeachieve a 1:20
running path slope resulting in the addition of rppmately 19 I. ft. of parkway curb and the new
addition of 78 I. ft. of reverse cantilever retaigiwall.

9. Addition of a concrete driveway apron at addresS 8Rogwood Trail.

10. Approximate Station 14+25 — 15+75: Path alignmert significant grading change to achieve a
1:20 running path slope and the addition of appnaxely 142 I. ft. of parkway curb and the net
addition of 13 Lft. of reverse cantilever retaigpwall.

11. Approximate Station 18+50: Moderate grading chatagachieve a 1:20 running path slope and
the net addition of approximately 10 I.ft. of resercantilever retaining wall.

12. Approximate Station 20+50: Moderate grading chatagachieve a 1:20 running path slope and
the net addition of approximately 18 I.ft. of resercantilever retaining wall.

13. Approximate Station 29+00 — 30+75: Significant apato grading to achieve a 1:20 running path
slope.

14. Approximate Station 31+12: Minor change to gradm@chieve a 1:20 running path slope.

15. Approximate Station 34+00: Minor change to gradimgchieve a 1:20 running path slope.

The alignment revisions have resulting in a sligictease in the total length of this path segmesnf
3,850.37ft. to 3,851.71 ft.
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